STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

01/ 25/ 05
03-2A8304

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SACRAMENTO COUNTY AT VARI QUS

LOCATI ONS

Bl D245

PAGE 1

01/ 26/ 05
CONTRACT CCODE "A '’

LOCATI ON 03- SAC-80-M). 4/ R11. 1 71 CONTRACT | TEMS
RAMP W DENI NG FEDERAL AID ACI M X067-(066) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPGCSALS | SSUED 15 FUND TOTAL HB4AN , HB4N 120, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 6 ENG NEERS EST 2,103, 000. 00 AMOUNT OVER 437, 388. 00 PERCENT OVER EST 20. 80
PROGRAM ELEMENTS OHC RIP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2, 540, 388. 00 5 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 2,560, 850. 15 4 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911
00726454
3174 LUYUNG DRI VE STE 3 FAX 916 852-1611
RANCHO CORDOVA CA 95742
3 2,679,629. 00 6 MC GUI RE AND HESTER 510 632-7676
00095879
9009 RAI LROAD AVENUE FAX 510 562-5209
OAKLAND CA 94603
4 2,787,051. 06 2 ROYAL ELECTRI C COVPANY 916 428-0286
00357377
P O BOX 231430 FAX 916 428-4136
SACRAMENTO CA 95823-1430
5 2,804, 643. 00 3 VI NTAGE PAVI NG CO I NC 530 795-0132

P O BOX 461
W NTERS CA 95694

FAX

00709237
530 795-5734



03- 2A8304
03- SAC-80-M
01/ 25/ 05

3, 321, 465. 60

1

BALDW N CONTRACTI NG COVPANY
I NC

4509 SKYWAY DRI VE

MARYSVI LLE CA 95901

Bl D245
PACE 2
01/ 26/ 05

530 742-5141
00091712
FAX 530 742-3916



03- 2A8304
03- SAC-80-M
01/ 25/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

01/ 26/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AERCO PACI FI C
RANCHO CORDOVA CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

Dl LLARD ENVI RONVENTAL
BYRON CA

GERCO CONTRACTI NG
AUBURN CA

NI TTA CONSTRUCTI ON
LOOM S CA

TENNYSON ELECTRI C
LI VERMORE CA

| RRI GATI ON

STRI PI NG

VETAL BEAM GUARD RAI L

SI GNS AND CONSTRUCTI ON AREA SI GNS

DI SPCSAL ( PARTI AL)

SI GN STRUCTURE

ERCSI ON CONTROL

ELECTRI CAL



03- 2A8304
03- SAC-80-M
01/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

01/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C CURBS I NC
10 CAK LANE
FAI RFI ELD CA 93534

AERCO PACI FI C I NC
11370 J ANVALGAM WAY
RANCHO CORDOVA CA 95670

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTERLI NE STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

Dl LLARD TRUCKI NG | NC
P O BOX 579
BYRON CA 94510

GERCO CONTRACTI NG | NC
2280 GRASS VALLEY HI GHWAY 306
AUBURN CA 95603

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA 95650-9051

STEI NY AND COVPANY | NC
P O BOX 3008
VALLEJO CA 94590

CONTI NUED ON NEXT PAGE

| TEM5 32 THRU 35

LANDSCAPI NG AND | RRI GATI ON

| TEM 18 ( PARTI AL)

I TEM5 13 AND 55 THRU 60

I TEM5 12, 16 AND 48 THRU 54

HAZARDOUS MATERI AL TRUCKI NG

| TEM5 36 THRU 38

ERCSI ON CONTROL

ELECTRI CAL



03- 2A8304 Bl D245

03- SAC- 80-M PAGE 5

01/ 25/ 05 01/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
8490 HARTMEYER LANE
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C CURBS ASPHALT CONCRETE DI KE
FAI RFI ELD CA
ADVANCED ENVI RONMENTAL HAZARDOUS MATERI AL HAULI NG
CORTE MADERA CA
AERCO PACI FI C LANDSCAPI NG
RANCHO CORDOVA CA
ANRAK GRI NDI NG
SACRAMENTO CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
CHAVEZ TRUCKI NG TRUCKI NG ( PARTI AL)
DI XON CA
FARVWEST SAFETY TRAFFI C CONTROL
LODI CA
MBI METAL BEAM GUARD RAI L AND SI GN STRUCTURE

LI VERMORE CA
CONTI NUED ON NEXT PAGE



03- 2A8304 Bl D245

03- SAC- 80-M PAGE 6

01/ 25/ 05 01/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 NI TTA CONSTRUCTI ON ERCSI ON CONTRCL ( PARTI AL)
LOOM S CA
STEI NY AND COVPANY ELECTRI CAL
VALLEJO CA
THOVAS AND PRATT LEAD COVPLI ANCE PLAN

EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTERLI NE STRI PI NG I TEMS 13 AND 55 THRU 60
ELK GROVE CA
CENTRAL FENCE I TEM5 12, 16 AND 48 THRU 54
SACRAMENTO CA
GERCO CONTRACTI NG | TEMS 36 THRU 38
AUBURN CA
GRANI TE CONSTRUCTI ON I TEMS 41 THRU 47 AND 71 (PARTIAL)
SACRAMENTO CA
GRANI TE CONSTRUCTI ON | TEMS 8, 10, 13, 15, 17 THRU 22, 29 THRU 35 (PARTI AL)
SACRAMENTO CA
LANE SAFETY | TEM5 7 AND 8
BENI Cl A CA
M AND M ELECTRI C | TEMS 64 AND 66 ( PARTI AL)

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03- 2A8304
03- SAC-80-M
01/ 25/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

01/ 26/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

I TEM5S 6, 9 AND 23 THRU 28

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

DI LLARD ENVI RONVENTAL SERVI CES
BYRON CA

FARWEST SAFETY | NC
LODI CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMVENTAL
FOUNTAI N VALLEY CA

MBI
LI VERMORE CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

STEI NY AND COVPANY
VALLEJO CA

STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)

HAULI NG AND DI SPOSAL HAZARDOUS MATERI AL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

LEAD COVPLI ANCE PLAN

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

METAL BEAM GUARD RAI L AND SI GN STRUCTURE

ERCSI ON CONTRCL

ELECTRI CAL



03- 2A8304 Bl D245

03- SAC- 80-M PAGE 8

01/ 25/ 05 01/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | TEM5 32 THRU 35
2788 VENTURE DRI VE
LI NCOLN CA 95648

CENTRAL FENCE I TEM5 12, 16 AND 48 THRU 54
SACRAMENTO CA

CHRI SP COVPANY I TEMS 13 AND 55 THRU 60
43650 OSGOCD ROAD
FREMONT CA 94539

CONSTRUCTI ON AREA SI GNS ITEMS 7, 14, 39 AND 40
P O BOX 606
NEWCASTLE CA 95658

DI LLARD ENVI RONMENTAL SERVI CES | TEM 21 ( PARTI AL)
P O BOX 579
BYRON CA 94514

GERCO CONTRACTI NG | TEMS 36 THRU 38
AUBURN CA

GLOBAL ENVI RONMENTAL NETWORK I TEMS 21 AND 22 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728

NI TTA CONSTRUCTI ON I TEM5S 6, 9 AND 23 THRU 28
LOOM S CA

PENHALL COVPANY | TEM 18 ( PARTI AL)
139 N CAI N STREET
VI SALI A CA 93292

CONTI NUED ON NEXT PAGE



03- 2A8304
03- SAC-80-M
01/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

01/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STEI NY AND COVPANY
VALLEJO CA

I TEMS 61 THRU 68 AND 71 ( PARTI AL)



03- 2A8304 Bl D245

03- SAC- 80- M CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 25/ 05 01/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 074028 TEMPORARY FI BER ROLL M 1,520 12.00 18, 240. 00
4 (S) 074029 TEMPORARY SI LT FENCE M 1, 360 9. 00 12, 240. 00
5 (S) 033749 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 12 250. 00 3, 000. 00
6 (S) 074037 MOVE- | N MOVE- OUT EA 22 200. 00 4, 400. 00
( TEVPORARY ERCSI ON CONTROL)
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00* 9, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00
9 (S) 121100 TEMPORARY EROSI ON CONTROL MR 3, 550 . 60 2,130. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 38, 000. 00* 38, 000. 00
11 033750 ABANDON DOWKDRAI N EA 1 900. 00 900. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 11.00 1, 100. 00
13 (S) 150713 REMOVE PAVENMENT MARKI NG M2 1.4 220. 00 308. 00
14 150742 REMOVE ROADSI DE S| GN EA 8 110. 00 880. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 110 20. 00 2, 200. 00
16 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 20 86. 00 1, 720. 00
(WOOD POST)
17 152430 ADJUST | NLET EA 1 2, 500. 00 2, 500. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 380 7.00 9, 660. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 1, 640 135. 00 221, 400. 00
21 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 620 250. 00 155, 000. 00
(AERIALLY DEPCSI TED LEAD)
22 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 500. 00* 7,500. 00
23 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.3 800. 00 1, 040. 00
24 (S) 203014 FI BER ( EROSI ON CONTROL) KG 190 2.20 418. 00
25 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 1.5 354. 00 531. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8 193. 00 1, 544. 00
27 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 540 1. 00 540. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 60 11. 00 660. 00
29 260201 CLASS 2 AGGREGATE BASE VB 1, 690 82. 00 138, 580. 00
30 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 660 75. 00 199, 500. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 410 38. 00 15, 580. 00
AREA)
32 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 16 18. 00 288. 00

33 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 32 18. 00 576. 00



03- 2A8304 Bl D245

03- SAC- 80- M CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 25/ 05 01/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 260 13.00 3, 380. 00

35 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 230 13. 00 2, 990. 00

36 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 625 7.00 109, 375. 00

37 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 625 . 80 12, 500. 00

38 (S) 033751 1524 MM CAST- | N- DRI LLED- HOLE M 15 1, 600. 00 24, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

39 566011 ROADSI DE SI GN - ONE POST EA 20 300. 00 6, 000. 00

40 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 125. 00 750. 00
METHOD)

41 664029 750 MM CORRUGATED STEEL PI PE M 38 365. 00 13, 870. 00
(2.77 MM THI

42 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 13 270. 00 3, 510. 00
(1.63 MV THI CK)

43 692088 300 MM ENTRANCE TAPER EA 1 1, 900. 00 1, 900. 00

44 692383 300 MM ANCHOR ASSEMBLY EA 1 700. 00 700. 00

45 705047 750 MM STEEL FLARED END SECTI ON EA 2 700. 00 1, 400. 00

46 721009 ROCK SLOPE PROTECTI ON VB 1 2,000. 00 2, 000. 00
(FACING METHOD B)

47 729010 ROCK SLOPE PROTECTI ON FABRI C MR 6 80. 00 480. 00

48 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 200. 00 2, 400. 00

49 820107 DELI NEATOR ( CLASS 1) EA 39 30. 00 1, 170. 00

50 820151 OBJECT MARKER (TYPE L-1) EA 2 30. 00 60. 00

51 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 230 75. 00 17, 250. 00

52 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 000. 00 6, 000. 00

53 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,300. 00 2, 300. 00

54 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 800. 00 3, 200. 00

55 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 83 60. 00 4,980. 00

56 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,180 2.50 5, 450. 00

57 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 780 6. 00 4, 680. 00

58 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 2.50 325. 00
(BROKEN 1.83 M- 0.30 M

59 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11 3.00 33.00
(BROKEN 5.18 M- 2.14 M

60 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 250 15. 00 3, 750. 00

61 (S) 860503 EXTI NGUI SHABLE MESSAGE SI GN LS LUMP SUM 90, 000. 00* 90, 000. 00

62 (S) 860520 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 90, 000. 00* 90, 000. 00

63 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 145, 000. 00* 145, 000. 00

64 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 95, 000. 00* 95, 000. 00



03- 2A8304 Bl D245

03- SAC- 80-M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 12
01/ 25/ 05 01/ 26/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
65 (S) 860990 CLCSED CIRCUI'T TELEVI SI ON SYSTEM LS LUMP SUM 365, 000. 00* 365, 000. 00
66 (S) 861100 RAMP METERI NG SYSTEM LS LUWP SUM 265, 000. 00* 265, 000. 00
67 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 14, 000. 00* 14, 000. 00
68 (S) 869080 TRAI NI NG LS LUWP SUM 2, 000. 00* 2, 000. 00
69 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
70 034004 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUVP SUM 32, 500. 00* 32, 500. 00
FACI LI TI ES
71 999990 MOBI LI ZATI ON LS LUVP SUM 248, 000. 00* 248, 000. 00

TOTAL 2,540, 388. 00



| TEM
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03- 2A8304

03- SAC- 80-M

01/ 25/ 05

. 00*

. 00*
.00
.00
.00
.00
.70
.55
.00
.00
.00
.00
.00
.00
.00
.50
.70
1, 710.

250.

00
00

237800.
117800.
20000.
614.
190.
571.
1656.
918.
153.
202800.
226100.
20500.
1600.
2400.
4420.
4600.
117187.
10937.
25650.
5000.
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SUMMARY

OF

. 00*

. 00*
.00
.95
.00
.00
.60
.30
.00
.00
.00
.00
.00
.00
.00
.50
.70
2,450.

225.

00
00

REMA/

180400.
130200.
20000.
559.
180.
525.
1520.
864.
138.
202800.
279300.
12300.
480.
960.
7800.
6900.
101562.
10937.
36750.
4500.

OOUIUIOO0OO0O0OOO0O0O0O0OUIOOO0O0O0OO0O0O0O0OO0O0OO0OOOOOOOOO

. 00*

. 00*
.00
.07
.00
.00
.81
.68
.00
.00
.00
.00
.00
.00
.00
.81
.70
1, 810.

466.

00
00

265680.
178560.
6000.
651.
203.
604.
1760.
977.
160.
157170.
226100.
15580.
368.
736.
5980.
5290.
122031.
10937.
27150.
9320.
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Bl D245
PAGE 13
01/ 26/ 05
FI FTH
Bl D AMOUNT
6, 000. 00* 6000
15, 000. 00~ 15000
14. 00 21280
12. 00 16320
1, 000. 00 12000
200. 00 4400
8, 000. 00* 8000
250, 000. 00* 250000.
3.00 10650.
25, 000. 00* 25000.
600. 00 600.
35. 00 3500.
100. 00 140.
50. 00 400.
30. 00 3300.
100. 00 2000.
1, 500. 00 1500.
7.50 10350.
12, 000. 00* 12000.
100. 00 164000.
200. 00 124000.
20, 000. 00* 20000.
500. 00 650.
1.00 190.
500. 00 750.
200. 00 1600.
1.50 810.
3. 00 180.
125. 00 211250.
81. 00 215460.
50. 00 20500.
20. 00 320.
20. 00 640.
20. 00 5200.
20. 00 4600.
7.00 109375.
1.00 15625.
600. 00 9000.
600. 00 12000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
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69
70

71
TOT

03- 2A8304

03- SAC- 80-M
01/ 25/ 05
SECOND
Bl D AMOUNT
160. 00 960
350. 00 13300
300. 00 3900
2, 000. 00 2000
2,500. 00 2500
1, 900. 00 3800
1, 500. 00 1500
25.00 150
1, 500. 00 3000
50. 00 1950
50. 00 100
77.00 17710
3, 250. 00 6500
2, 550. 00 2550
770. 00 3080
66. 00 5478
2.75 5995
6. 60 5148
2.75 357
2.75 30
15.50 3875
42, 000. 00* 42000
98, 700. 00* 98700
60, 900. 00* 60900
373, 800. 00* 373800.
123, 900. 00* 123900.
237, 000. 00* 237000.
52, 500. 00* 52500.
63, 000. 00* 63000.
. 00* 0.
35, 000. 00* 35000.
150, 000. 00* 150000.
2,560, 850. 15

SUMMARY

OO0 O0OO0O0O0O0O0O0O0OUIOOO0OO0O0OO0OOO0OO0OOOOOOO

OF REMA/
THI RD

Bl D AMOUNT
150. 00 900
230. 00 8740
260. 00 3380
560. 00 560
650. 00 650
700. 00 1400
3, 000. 00 3000
40. 00 240
1, 300. 00 2600
25.00 975
40. 00 80
82. 00 18860
3, 500. 00 7000
2,700. 00 2700
820. 00 3280
60. 00 4980
2.50 5450
6. 00 4680
2.50 325
2.50 27
14. 00 3500
40, 000. 00* 40000
94, 000. 00* 94000
58, 000. 00* 58000
356, 000. 00* 356000.
118, 000. 00* 118000.
226, 000. 00* 226000.
50, 000. 00* 50000.
60, 000. 00* 60000.
. 00* 0.
32, 000. 00* 32000.
130, 000. 00* 130000.
2,679,629.00

OO0 O0OO0O0O0O0OOOUIOWNINOOOOO0OOOOOOOOOOOO

FOURTH

Bl D AMOUNT
233.00 1398
350. 00 13300
256. 00 3328
1, 750. 00 1750
699. 00 699
699. 00 1398
1, 750. 00 1750
117. 00 702
1, 510. 00 3020
26. 00 1014
41. 00 82
82. 00 18860
3, 440. 00 6880
2,680. 00 2680
816. 00 3264
70. 00 5810
2.91 6343
6. 99 5452
2.91 378
2.91 32
16. 31 4077
28, 000. 00* 28000
110, 000. 00* 110000.
51, 000. 00* 51000.
540, 000. 00* 540000.
153, 000. 00* 153000.
347, 000. 00* 347000.
31, 000. 00* 31000.
13, 000. 00* 13000.
. 00* 0.
12, 000. 00* 12000.
138, 000. 00* 138000.

2,787,051. 06

[elololeolololololololololololololololololololololololololololo o]

Bl D245
PAGE 14
01/ 26/ 05
FI FTH
BI D AMOUNT
110. 00 660
140. 00 5320
300. 00 3900
600. 00 600
600. 00 600
700. 00 1400
500. 00 500
20. 00 120
1, 500. 00 3000
26. 00 1014
40. 00 80
85. 00 19550
3, 500. 00 7000
3, 000. 00 3000
800. 00 3200
52.00 4316
3.00 6540
7.00 5460
2.00 260
3. 00 33
6. 00 1500
60, 000. 00* 60000
100, 000. 00* 100000.
70, 000. 00* 70000.
400, 000. 00* 400000.
125, 000. 00* 125000.
250, 000. 00* 250000.
50, 000. 00* 50000.
65, 000. 00* 65000.
. 00* 0.
8, 000. 00* 8000.
290, 000. 00* 290000.
2,804, 643. 00



03- 2A8304 Bl D245

03- SAC- 80-M SUMMARY OF REMAI NI NG BI DDERS PAGE 15
01/ 25/ 05 01/ 26/ 05
| TEM SI XTH
Bl D AMOUNT

1 6, 000. 00* 6000. 0

2 12, 500. 00* 12500. 0

3 12. 00 18240.0

4 21.00 28560. 0

5 750. 00 9000. 0

6 200. 00 4400.0

7 7, 900. 00* 7900.0

8 350, 000. 00* 350000. 0

9 2. 66 9443.0
10 50, 000. 00* 50000. 0
11 2, 000. 00 2000.0
12 23.00 2300.0
13 100. 00 140.0
14 50. 00 400.0
15 55. 00 6050. 0
16 48. 00 960. 0
17 3, 000. 00 3000.0
18 30. 00 41400.0
19 12, 000. 00* 12000. 0
20 200. 00 328000. 0
21 375. 00 232500. 0
22 20, 000. 00* 20000. 0
23 430. 00 559.0
24 .92 174.8
25 346. 00 519.0
26 188. 85 1510. 8
27 1.55 837.0
28 2.30 138.0
29 135. 00 228150.0
30 110. 00 292600. 0
31 100. 00 41000. 0
32 13.50 216.0
33 13.50 432.0
34 13.50 3510.0
35 13.50 3105.0
36 6. 50 101562. 5
37 .70 10937.5
38 2,450. 00 36750.0
39 185. 00 3700.0




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70

71
TOT

03- 2A8304
03- SAC-80-M
01/ 25/ 05

40, 000. 00*
94, 000. 00*
58, 000. 00*
356, 000. 00*
118, 000. 00*
226, 088. 00*
50, 000. 00*
60, 000. 00*

10, 000. 00*
357, 000. 00*

356000.
118000.
226088.
50000.
60000.
0.
10000.
357000.

3, 321, 465. 60
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